Comparative Statement

Tende BBMP/2019-20/OW/WORK_INDENT37087

Tende Construction of Anganawadi building at Srirampura in Ward No. 05 Byatarayanapura Sub Division.

						B MOHANKUMAR ( )			RAVI R ( )			SRINIVAS N ( )	
SNo	Item Name	Item	Unit	Estimate	Estimate Rate	Total Amou	Quoted Ra	Total Amou	Quoted Ra	Total Amou	Quoted Ra	Total Amount
1	KSRB 2-1.1	1	Cum	11.64	169.56	1973.6784	149.89	1744.7196	170.0	1978.80	176.34	2052.5976
2	KSRB 2-2.1	2	Cum	47.54	204.12	9703.8648	180.44	8578.1176	230.0	10934.20	212.28	10091.7912
3	KSRB 2.8 : I	3	Cum	5.68	2283.12	12968.121(	2018.28	11463.830	2300.0	13064.00	2374.44	13486.8192
4	KSRB-4-1.3	4	cum	8.91	5256.36	46834.167(	4646.62	41401.384	5500.0	49005.00	5466.61	48707.4951
5	KSRB 5.3-1	5	Cum	9.37	5405.4	50648.598	4778.37	44773.326	5500.0	51535.00	5621.62	52674.5794
6	KSRB 2.3 : I	6	Cum	24.25	137.16	3326.13	121.25	2940.3125	150.0	3637.50	142.65	3459.2625
7	KSRB 4.2.2	7	Cum	20.53	6491.88	133278.29(	5738.82	117817.97	6600.0	135498.00	6751.56	138609.5268
8	KSRB 4.9.2	8	Qtl	1.96	65455.56	128292.89	57862.72	113410.93	66000.0	129360.00	68073.78	133424.6088
9	KSRB 6-2.3	9	Cum	14.17	7219.8	102304.56(	6382.3	90437.191	7300.0	103441.00	7508.59	106396.7203
10	KSRB 9-18.	10	Sqm	11.3	4233.6	47839.68	3742.5	42290.25	4300.0	48590.00	4402.94	49753.222
11	"SOLID PV(	11	Sqm	3.15	568.08	1789.452	502.18	1581.867	600.0	1890.00	590.8	1861.02
12	SOLID PAN	12	Sqm	3.15	4368.6	13761.09	3861.84	12164.796	4400.0	13860.00	4543.34	14311.521
13	KSRB 15.3.	13	Sqm	29.66	208.44	6182.3304	184.26	5465.1516	210.0	6228.60	216.78	6429.6948
14	KSRB 15-3.	14	Sqm	79.43	263.52	20931.393(	232.95	18503.218	320.0	25417.60	274.06	21768.5858
15	KSRB 15.3.	15	Sqm	12.96	238.68	3093.2928	210.99	2734.4304	250.0	3240.00	248.23	3217.0608
16	KSRB 15.4.	16	Sqm	12.96	7.56	97.9776	6.68	86.5728	8.0	103.68	7.86	101.8656
17	KSRB 4-6.2	17	Sqm	56.55	594	33590.70	525.1	29694.405	600.0	33930.00	617.76	34934.328
18	KSRB 4-6.1	18	Sqm	56.55	291.6	16489.98	257.77	14576.893	300.0	16965.00	303.26	17149.353
19	KSRB 15.7:	19	Sqm	109.09	213.84	23327.805(	189.03	20621.282	220.0	23999.80	222.39	24260.5251
20	KSRB 15-3.	20	Sqm	155.72	263.52	41035.334	232.95	36274.974	270.0	42044.40	274.06	42676.6232
21	KSRB 15.15	21	Sqm	109.09	48.6	5301.774	42.96	4686.5064	52.0	5672.68	50.54	5513.4086
22	Providing ar	22	Sqm	1.5	1161	1741.50	1026.32	1539.48	1161.0	1741.50	1207.44	1811.16
23	KSRB 14.17	23	Sqm	8.93	1157.76	10338.796(	1023.46	9139.4978	1160.0	10358.80	1204.07	10752.3451
24	SKSRB 15-	24	Sqm	155.72	90.72	14126.918	80.2	12488.744	100.0	15572.00	94.35	14692.182
25	Providing ar	25	Sqm	29.66	1285.2	38119.032	1136.12	33697.319	1300.0	38558.00	1336.61	39643.8526
26	KSRB 15.17	26	Cum	10.8	51.84	559.872	45.83	494.964	53.0	572.40	53.91	582.228
27	90mm pipe	27	m	20	1371.6	27432.00	1212.49	24249.80	1400.0	28000.00	1426.46	28529.20
28	Providing ar	28	m	50	270	13500.00	238.68	11934.00	280.0	14000.00	280.8	14040.00
29	Supppying v	29	Each	1000	6.48	6480.00	5.73	5730.00	10.1	10100.00	6.74	6740.00
30	KSRB 13-6.	30	Each	6	262.44	1574.64	232.0	1392.00	270.0	1620.00	272.94	1637.64

31	Orissa Patte	31	Each	1	1026	1026.00	906.98	906.98	1050.0	1050.00	1067.04	1067.04
32	Providing ar	32	Sqm	5.78	3168.72	18315.201	2801.15	16190.647	3300.0	19074.00	3295.47	19047.8166
	Total Summary Amount					835985.09	739011.57	0.00	861041.96	0.00	869424.07	0.00
	% against Estimated Rate						-11.5999		2.9973		3.9999	
	% against CSR											
	Total Bid Amount						739011.57 (L1)		861041.96 (L2)		869424.07 (L3)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT3708 ₹	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	2019-08-20 12:57:22.0	2019-11-12 12:51:35.0	2019-11-12 14:02:45.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT3708 ₹	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 16:54:25.0	2019-07-26 16:54:32.0	2019-08-20 12:57:22.0	Approve	Three Bidders Participated for this work L1 Bidder B MOHANKUMAR (MOHAN CONSTRUCTION) Quoted RS 739011.57 (L1) - -11.5999 below the Tender Amount, L2 Bidder RAVI R ( ) Quoted RS 861041.96 (L2) + 2.9973 Above the Tender Amount & L3 Bidder SRINIVAS N ( ) Quoted RS 869424.07 (L3) + 3.9999 Above the Tender Amount Hence the Rates Quoted By L1 Bidder B MOHANKUMAR (MOHAN CONSTRUCTION) Quoted RS 739011.57 (L1) - -11.5999 below the Tender Amount Recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 16:54:25.0	2019-07-26 16:54:25.0	2019-07-26 16:54:25.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT3708 ₹	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 16:54:15.0	2019-07-26 16:54:22.0	2019-07-26 16:54:24.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT3708 ₹	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 16:53:03.0	2019-07-26 16:53:08.0	2019-07-26 16:54:15.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT3708 ₹	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 16:51:55.0	2019-07-26 16:52:04.0	2019-07-26 16:53:03.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2019-20/OW/WORK_INDENT3708 ₹	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 15:05:02.0	2019-07-26 16:51:36.0	2019-07-26 16:51:55.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 15:05:01.0	2019-07-26 15:05:01.0	2019-07-26 15:05:01.0	Submit		Completed